
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 2/22/2007

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0387-01-012
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Project Number: C 387-1-12  Sheet 5  
 
County: Collin  Control: 0387-01-012    
 
Highway: FM 75 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or 
asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and operating the project within the requirements of the CGP for discharging storm water 
from the subject project and to notify MS4 permit holders of the intent to discharge storm 
water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and adhering to all requirements of the permit for discharging storm water from the areas 
under their operational control.  Perform regular inspections, prepare a written report of 
deficiencies, and repair deficiencies within the time frame set forth by the permit.  File a 
Notice of Termination with TCEQ upon completion of the project when the exposed 
areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit.     
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County: Collin  Control: 0387-01-012    
 
Highway: FM 75 
 
Specification Data 
 

Table 1:  Soil Constants Requirements 

Plasticity Index Note 
Item Description 

Max Min  

132 Embk(DC)(Type C) 40 8 1 
 
Note 1:  Material excavated from the project must meet the PI requirements when used 
in the top 10 feet of embankment that supports the pavement structure or other locations 
shown in the plans.  

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

    162  Block Sod N/A N/A   3953 sy 

    166 *  Fertilizer (16-20-0) N/A 400 lbs/acre  0.163 ton 

    168  Vegetative Watering N/A 240 Mgal/acre  196.0 Mgal

  204  Sprinking (Dust Control) N/A 1.0 Mgal/Sta  18.5 Mgal

    247  Flexible Base 28” 1.485 ton/cy  5169 ton 

    340  Hot Mix Asphalt (Ty B) 4” 110 lbs/sy/in  1406 ton 

* For contractor’s information only 
Note: (1) Base material weight based on 110 lbs/cf (dry- compacted) 

(2) Asphalt weight based on 110 lbs/sy/inch  
 
General: 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 0.95 acres.  However, the 
Total Disturbed Area (TDA) will establish the required authorization for storm water 
discharges.  The TDA of this project will be determined by the sum of the disturbed area 
in all project locations in the contract, and all disturbed area on all Project-Specific 
Locations (PSL) located in the project limits and/or within 1 mile of the project limits.  The 
department will obtain an authorization to discharge storm water from the Texas 
Commission on Environmental Quality (TCEQ) for the construction site as shown on the 
plans, according to the TDA of the project. The contractor will obtain any required 
authorization from the TCEQ for the discharge of storm water from any PSL for 
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County: Collin  Control: 0387-01-012    
 
Highway: FM 75 
 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the appropriate 
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL 
located in the project limits or within 1 mile of the project limits. Follow the directives and 
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination 
System, Construction General Permit (TPDES, CGP). 
 
Prior to contract letting, bidders may obtain a free computer diskette or electronic files 
(from the engineer’s office) that contains the earthwork information.  If copies of the 
actual cross-sections, in additional to or instead of the diskette, are requested, they will 
be available at the engineers office for borrowing by copying companies for the purpose 
of making copies for the bidder at the bidders expense. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the 
enclosed data with appropriate plans, specifications and estimate for the project(s). 
 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.   
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal 
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for 
locates a minimum of 48 hours in advance of excavation.  For irrigation systems, call 
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 
hours in advance of excavation.  If city or town owned irrigation facilities are present, call 
the appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective 
area to coordinate electrical services installations. 
 
Submit pre-letting questions by e-mail or fax as follows: 
e-mail: jbrodig@dot.state.tx.us and gkhanka@dot.state.tx.us 
fax: (972) 542-5820. 
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Highway: FM 75 
 
 
The answers will be submitted in the same format that they are received.  A file 
containing these questions and answers will be available for review at the area 
engineer’s office located at 2205 S. SH 5, McKinney, Texas. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
The following standard detail sheets have been modified: 

SMD(SLIP-1)-02(DAL) - District Standard for small sign assemblies. 
 
Item 8: 
 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Item 100: 
 
Remove and relocate the existing roadway signs as directed during construction within 
the right of way.   Replace any sign that might have been damaged by negligence at the 
contractors’ expense. 
 
The limits of preparing right of way will be measured from Sta. 4+13.73 to Sta. 22+65.33 
along the centerline of construction. 
 
Item 104: 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
Items 104 and 496: 
 
Removal of all concrete and structures of the types specified in the plans will be paid for 
under the pertinent bid item.  The removal of other types of obstructions encountered will 
be paid for under Item 100, if applicable. 
 
Items 105:   
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Properly dispose of unsalvageable material at your own expense. 
 
Items 110 and 132: 
 
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth 
of at least 8 inch and compact in accordance with the specifications.  
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Highway: FM 75 
 
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 
 
When lime treatment is allowed to reduce Plasticity Index, apply lime slurry in 
accordance with Item 260, “Lime Treatment (Road-Mixed).”  Furnish material containing 
sulfate at or below the threshold of 5000 parts per million (ppm).  For material with 
sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least 3 days, or 
as directed. The engineer will test material placed or excavated to a depth of one foot 
below and laterally to one foot outside the proposed treatment limit. Notify the engineer 
48 hours before lime treatment of the material. 
 
Item 132:  
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 
Tex-121-E, figure I, page 5 to calculate the amount of lime required.   Furnish material 
containing sulfate at or below the threshold of 5000 parts per million (ppm).  For material 
with sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least 3 days, 
or as directed.  Test soil for sulfate levels in accordance with Tex-145-E.  Use an 
approved laboratory to perform tests for sulfate and plasticity index and provide results 
on sources outside the right of way to the department.  Contact the engineer for a list of 
approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans.  The engineer will 
test material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit.  Lime treatment and testing of this material will not 
be paid for directly, but will be considered subsidiary to this item. 
  
The top 4 inches of embankment shall be fertile soil, be easily cultivated, free from 
objectionable material, have relatively high erosion resistance, and be readily able to 
support the growth of planting, seeding, or sodding. 
 
Item 162:  
 
Use only Bermudagrass sod for block sodding. 
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County: Collin  Control: 0387-01-012    
 
Highway: FM 75 
 
Item 247: 
 
Provide Type D, Grade 4 Flexible Base that meets the following requirements: 
 

 
Table 3:  Percent Retained on Sieve 

 
1-3/4” 7/8” 3/8”         No. 4 No. 40 

0  10-35 30-50 45-65 70-85 
 
 Liquid Limit, % max:      40 
 Linear bar shrinkage, % max:     6.0 
 Wet ball mill, % max:      40 
 Wet ball mill, % max increase passing the no. 40 sieve: 20 
 Clay balls, % max:      1.0 
 
Item 340: 
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG64-22 binder in Type B mixture. 
 
For mixes with PG 64-22 binder, the minimum number of passes in test Tex-242-F is 
decreased to 5000.  The use of RAP is permitted to meet this requirement.
 
Item 360: 
Provide chairs for multiple piece tiebars, threaded connectors or other adequate devices, 
used in concrete paving, or tie them to the pavement reinforcing steel.  In lieu of multiple 
piece tiebars, drill holes into the pavement and grout straight tiebars in place with epoxy.  
Use a non-impact, rotary core drill to prevent damage to the pavement unless otherwise 
directed.  Clean the drill holes and then completely fill with epoxy before inserting the 
tiebar.  Do not bend the tiebars or insert them into plastic concrete without the approval 
of the engineer. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous 
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in 
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the 
pavement to receive the curb as directed.  This work and materials will not be paid for 
directly, but is considered subsidiary to this item. 
 
Stockpile the concrete aggregates at the plant site. 
 
Provide pavement widening joints, as detailed in the plans, at all locations where 
concrete pavement is placed adjacent to existing concrete pavement. Installation of 
these joints is not paid for directly, but is considered subsidiary to this item. 
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Highway: FM 75 
 
Provide a curing machine equipped with rubber tires, or other acceptable arrangement, 
so that the machine will span the pavement and monolithic curb.  
 
Curb transition is paid for as Type II curb. 
 
The installation of curb openings is not paid for directly, but is considered subsidiary to 
this item. 
 
Place construction, sawed and contraction joints in accordance with the pavement detail 
sheet and as directed. Joint locations, other than as shown on the plans, are subject to 
approval.  Pavement leaveouts are required on this project as necessary to provide for 
traffic at driveways and side streets as shown in the plans or as directed.  The cost of 
providing these leaveouts, including the construction of a suitable crossover connection 
at each site, is not paid for directly but is considered subsidiary to this item. 
 
Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse 
joints. 
 
Use "mechanical steel placing equipment” at the discretion of the engineer. 
 
Item 400: 
 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent 
Items.  
 
When placing concrete storm drain pipe on slopes of greater than or equal to 10 percent, 
provide cement stabilized backfill to a depth shown on the plans.  The aggregate shall 
conform to the requirements of Article 421.2.E.2. 
 
Item 421: 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (SiteManager).  Mix Design templates 
will be provided by the Engineer. 
 
Provide type II cement in Class “C” and “S” Concrete. 
 
Provide compression testing equipment capable of testing both 4” X 8” and 6” X 12” 
beams. 
 
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete 
boxes or pipe will not be paid for directly but will be considered subsidiary to the various 
bid items. 
 

                                                   General Notes Sheet G          



Project Number: C 387-1-12  Sheet 5  
 
County: Collin  Control: 0387-01-012    
 
Highway: FM 75 
 
Item 471: 
 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  Supply 
un-painted cast iron inlet grate and frame and/or cast iron manhole frame and cover. 
 
Item 496:
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
Item 502: 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes when this requirement is not met.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Type 2 Object Marker 
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Maintenance of Traffic Control Devices is of the utmost importance. Make routine 
corrections as soon as possible. The following schedule of reduced payment will apply 
for noncompliance on routine corrections which take longer than 48 hours (2 Days) to 
correct. If a correction is deemed critical by the Engineer, immediate action is required.        

A. Between 48 and 72 hrs (3 calendar days) = Loss of 10% of monthly payment.     
B. Between 72 and 96 hrs (4 calendar days) = Loss of 20% of monthly payment.  
C. Between 96 and 120 hrs (5 calendar days) = Loss of 30% of monthly payment. 
D. Between 120 and 144 hrs (6 calendar days) = Loss of 40% of monthly payment. 
E. After 144 hrs (6 calendar days) = Loss of ½ of monthly payment. 
F. After 7 calendar days = Loss of one month's payment and all work will cease, 

time charges will continue until traffic control is brought into compliance and is 
documented on Form 599 after TxDOT review.  

This in no way releases the contractor of liability for noncompliance. 
 
Item 504: 
 
Furnish one Field Office (Type C) for this project. 
 
Provide one telephone extension in each room of the Field Office.  Provide one 
additional line for a fax machine.  The cost of the added phone line and extensions will 
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be the contractor’s responsibility.  Submit requests for payment along with copies of the 
phone bill and long distance charges to TxDOT for payment by force account.   
 
Provide one paper copier capable of reproducing 11” X 17” sheets, one fax machine, 
one desktop computer, one printer, and internet access for this project. 
 
Item 506:    

 
SW3P Maintenance Reports are made every 7 calendar days.  Make corrections as 
soon as possible before the next anticipated rain event or within 7 calendar days after 
being able to enter the site to work for each BMP.  A BMP site being "Too Wet to Work" 
is the only acceptable reason for not accomplishing the corrections with the 7 calendar 
day time limit and should be thoroughly documented on Form 2118.  If maintenance 
corrections are not made within this time frame then all work will cease, time charges will 
continue until SW3P is brought into compliance and is documented on Form 2118 after 
TxDOT review.  This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and 
Notice of Intent or Construction Site Notice.  Laminate the sheets and bond with 
adhesive to 36”x48” plywood sign blanks.  Ensure the sheets remain dry.  Apply Type C 
Blue reflective sheeting as the background and add the text “SW3P” in 5” black lettering, 
centered at the top.  Attach the signs to approved temporary mounts and locate at each 
of the project limits or as directed by the Engineer.  SW3P Signs, maintenance, and 
repostings will be subsidiary to Item 502. 
 
Item 529: 
 
Provide grooved joints at 10’ intervals and ¾ inch expansion joint material for doweled 
curb at the same locations as on the existing pavement.   
 
Saw joints at the same location as on the existing pavement.   
 
Item 5010: 
 
Provide 2 transportable cellular telephones.  Assign each phone to a specific TxDOT 
employee associated with this project.  Provide components such as batteries, cases 
and cords as needed.  Cost of long distance calls not related to the work, or lost or 
damaged phones will be reimbursed by the individual employee to whom the phone is 
assigned. 
 
Provide cellular phones with a range of at least 100 miles and with a minimum of 500 
minutes of service in the base calling plan.  These phones must have a phone number 
that can be dialed as a local call from the Collin County Area Office. 
 
Should the monthly invoice for any individual telephone exceed the base rate, the 
Contractor will be reimbursed by the employee to whom that telephone is assigned.  
Receipt of that payment will be returned to the Engineer. 
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